



SUPPLEMENTAL BID BULLETIN #1

Procurement of Various IT Equipment and Supplies

I. Change of Approved Budget for the Contract (ABC)

From Three. Million Nine Hundred Eighty Seven Thousand Ninety Eight Pesos and 50/100 (Php 3,987,098.50) to new ABC Four Million Twenty Seven Thousand Ninety Eight Pesos and 50/100 (Php 4,027,098.5. Additional amount of Forty Thousand Pesos (Php 40,000.00) is for change of specification of one (1) laptop.

Prepared by:


LEOD MARTIN B. PRESADO
BAC Secretariat

Approved by:


CLARINDA G. REYES
Vice-Chairperson, BAC

